
FIRE MAIN / FDC UNDERGROUND / FIRE PUMP PERMIT 
  
 

Central Arizona Fire and Medical Authority – Fire Prevention Division 
8603 E. Eastridge Drive, Prescott Valley, AZ 86314 

928-772-7711 
Rev 12/21/2020 

DATE _______________________________PERMIT NO__________________________ 

JOB NAME   SQUARE FEET   

ADDRESS    

CONTRACTOR   ROC   

EMAIL   PHONE   

G.C./SUPERINTENDENT______________________________PHONE______________________________ 

EMAIL G.C./SUPERINTENDENT____________________________________________________________ 

FIRE MAIN/FDC UNDERGROUND 

_____ Fire Main/FDC Underground Permit ...................................................................................................... $425 
 
_____ Fire Main/FDC Underground Plan Review Resubmittal ......................................................................... $160 
 
_____ Fire Main/FDC Underground Re-Inspection ............................................................................................ $89 
 
_____ Fire Main/FDC Underground Unpermitted Work Fee ........................................................................ $1,274 
 

FIRE PUMP 
 
_____ Fire Pump Permit ................................................................................................................................... $336 
 
_____ Fire Pump Plan Review Resubmittal ...................................................................................................... $160 
 
_____ Fire Pump Re-Inspection ........................................................................................................................ $103 
 
_____ Fire Pump Unpermitted Work Fee ..................................................................................................... $1,007 

 
 
 
PLANS DELIVERED BY      
 (please print name) 
 
AMOUNT PAID   CHECK   CC   
 
ISSUED BY      
 
PLANS PICKED UP BY      
 (please print name) 
DATE      
 
All construction permits are valid for 180 days from time of permit approval. One or more extensions may be granted by the 
fire code official following a written request from the permitted contractor which demonstrates justifiable cause. 


